TEKsystems®

MEWS – Global Managed Service

We're partners in transformation

We accelerate business transformation by solving complex technology, business and talent challenges—at global scale. We create solutions that enable enterprises to capitalize on change.

Serving
6K
Clients

80%
of the Fortune 500

94%
NPS score for services delivered

98%
Client retention rate

30%
Higher client satisfaction vs. the competition

FULL-STACK CAPABILITIES PROVIDER

Global Delivery
seamlessly onshore, offshore, nearshore

Industry-specific
expertise

STRATEGIC PARTNERS

salesforce

Gold Microsoft Partner
Microsoft

Red Hat

Google Cloud

snowflake

aws

TEKSYSTEMS | INTERNATIONAL FOOTPRINT

NORTH AMERICA

- Canada
- United States*

UNITED KINGDOM

- Birmingham
- Bracknell
- Edinburgh
- Glasgow
- London
- Manchester

EMEA

- Belgium
- France
- Germany
- Ireland
- Netherlands
- Sweden
- Switzerland

GREATER CHINA

- Beijing
- Guangzhou
- Hong Kong
- Suzhou
- Shanghai
- Xi'an

INDIA

- Bangalore
- Hyderabad
- Chennai
- Delhi
- Pune

ASIA-PACIFIC

- Australia
- Japan (Tokyo)
- New Zealand
- Singapore

* Includes Solution Centre

On Customer Site

6,000 locations in North America, APAC & EMEA

- Consulting/Advisory Services
- Application Services
- Infrastructure Services
- Education Services
- On-shore, off-shore solution center capabilities

On-shore Solution Centers

Baltimore, Chicago (Digital) & Dallas

- Application consulting
- Application development
- Application outsourcing
- QA and Testing
- Support services
- Information security
- Service Desk

Off-shore Solution Centers

Bangalore, Hyderabad & Manila

- Network, Infrastructure, Risk & Security
- Enterprise applications
- Analytics/Big data
- Application development
- Application outsourcing
- QA and Testing
- Service Desk – (Manila)

Near-shore Solution Centre

Montreal

- Application development & management
- Business intelligence, ERP and integration
- Network infrastructure services
- Quality assurance and testing
- Content management

Off-shore Delivery Centers

- Bangalore Center (HITRUST)
- Total 1,300 seats with expansion options
- Advanced security systems
- Uninterrupted power supply
- Temperature-controlled data center
- Redundant network connectivity
- Resiliency and disaster recovery capability
- ISO-certified Centers

TEKsystems Global Services provides the thought leadership and guidance to help your organization launch an end-to-end journey to evolve the business.

Our journey maps are based on our knowledge of trends across industries and deep experience working with clients to solve unique challenges, deliver holistic solutions, and drive business value.



© 2024 TEKsystems Global Services, LLC ALL RIGHTS RESERVED.

OBJECTIVES

- Provide cost-effective, cross-functional teams advancing greenfield service development across the US and globally.
- Deliver value, achieve outcomes, and realize shared goals while mitigating co-employment risk:
  - Vendor service accountability metrics based on performance, outcomes, and shared risk.
  - Governed by excellent coding standards and a shared commitment to excellence.
  - Aligning a dedicated resident engineer to provide expertise and guide the team to performance and outcomes.
  - Continuously enhance capabilities, processes, and communications.
  - Sharing lessons learned, insights, and innovations with MEWS

TEKsystems' Actions

Cost-effectiveness

A flexible team model that cost-effectively scales. Capacity and cost optimization through the right mix of onshore, offshore, and nearshore TEK capabilities. Continuous learning, adaption, and innovation further advance these capabilities - spanning people, process, & technology.

Accountability

We align on goals, deliver outcomes, share risk, and realize business value. We radiate metrics, progress, insights, and challenges. Overcoming challenges, and success in general, flows from aligning on commitments, operating transparently, and being accountable.

Partnership at Scale

Delivering cost-effectiveness, outcomes, goals, quality, and innovation requires partnership at all levels. In this partnership across Geos, we align on shared values, a pursuit of excellence, and constant communication.

© 2024 TEKsystems Global Services, LLC ALL RIGHTS RESERVED.

FULL STACK PRACTICE (INDIA)

2.5K+

Successful Projects

~1K+

Dedicated Engineers Across India

~75% Cloud Native Resources

Delivery Centers

Bengaluru & Hyderabad

90+

Certifications

- AWS
- Azure
- ISTQB
- SAFe
- PMP
- UFT
- IBM RFT
- Oracle Products
- Business Intelligence
- Salesforce
- Accessibility

550+ years

Thought Leadership

Of Full Stack Experience Across Resources

Customer Satisfaction

Overall Customer Satisfaction Scores

99.8%

Domain Expertise

- Healthcare & Finance
- Technology Enablement (Mega-Tech)
- Manufacturing (Supply Chain)
- Retail & E-commerce
- Energy & Utilities
- Media & Communication
- Banking & Insurance

Accelerator

- Automation Frameworks
- Data Analytics Accelerators
- Performance Testing Utilities
- Cloud Native Development
- DevOps

Fully Managed Approach

Feature Development + Application Management Across

LAUNCH
Initiation & Planning

EXECUTE Application/Feature Development
Iterative Construction

Kickoff

- Engagement Kickoff
- Align on Vision and Goals
- Review Architecture Design
- Review coding standards, …
- Knowledge Transfer

Foundational Activities

- Define Ways of Working
- Form the Work Environment
- Identify Features for 1st Increment
- Identify Technical Strategy for 1st Increment
- Perform 1st Increment Planning
- Produce 1st Increment Roadmap

RAMP UP - Stabilize Process & Velocity

- Establish Team
- Product Ownership Governance
- Metrics & Measures – Velocity & Quality
- Standards for Development & Testing

Requirements Backlog → Disciplined Agile Methodology → Working Code

EXECUTE Application Management *(OPTIONAL)*
Covering Break-Fix/Maintenance

Production Support

- Application Break Fix (Tier 2/3)
- Data Correction
- Job Recovery
- Content Deployment

Application Maintenance

- Environment Change Support
- Vendor Patches
- Regulatory Changes
- Documentation Support

Enhancement

- New Functionality and Updates (minor)
- Technical Debt Retirement
- Ad Hoc Requests

Transformation

- Demand Management
- Automation
- Portfolio Rationalization
- IT Spend and Perf Optimization

GLOBAL PROGRAM LEVEL GOVERNANCE

- Program Steering Committee
- Program & Project Dashboards
- Proactive Risk & Change Management
- Project Coordination
- Project Management & Escalation
- Continuous Competency Advancement
- Daily Operations Execution & Delivery
- Knowledge Transfer

** Illustrative example set of location possibilities. See slide#3 for details on Global footprint.*



© 2024 TEKsystems Global Services, LLC ALL RIGHTS RESERVED.

TIME ZONE COVERAGE – ENSURING OVERLAP AMONG US - India

India	12:30 PM	1:30 PM	2:30 PM	3:30 PM	4:30 PM	5:30 PM	6:30 PM	7:30 PM	8:30 PM	9:30 PM	10:30 PM	11:30 PM	12:30 AM	1:30 AM	2:30 AM	3:30 AM	4:30 AM	5:30 AM	6:30 AM	7:30 AM	8:30 AM	9:30 AM	10:30 AM	11:30 AM
UK	7 AM	8 AM	9 AM	10 AM	11 AM	12 AM	1 PM	2 PM	3 PM	4 PM	5 PM	6 PM	7 PM	8 PM	9 PM	10 PM	11 PM	12 AM	1 AM	2 AM	3 AM	4 AM	5 AM	6 AM
US	2 AM	3 AM	4 AM	5 AM	6 AM	7 AM	8 AM	9 AM	10 AM	11 AM	12 PM	1 PM	2 PM	3 PM	4 PM	5 PM	6 PM	7 PM	8 PM	9 PM	10 PM	11 PM	12 AM	1 AM

UK Business Day

Offshore Business Day

Onshore Business Day

- Overlapping times to conduct controlled handoffs of any in-flight work
- Onshore Sr Dev is lead player/coach and contributes to team's deliverables and outputs
- The offshore team is supported by a Technical Service Manager in the Solution Center for administrative management & training
- Can extend the business day by expanding the team with additional hours if needed

Dual Shore Solution

Phase	2-Week Sprint Cost	Iterations (2-week Sprints)	Total Estimated Cost
Start-up and Onboarding	included		
Launch	$37,128	1	$37,128
Execute	$33,704	25	$842,600
		Est Total:	**$879,728**

Pricing Assumptions

- Travel, if needed, is not included
- A project change request to increase scope, cost, or adjust focus may be completed at any time during the engagement

Offshore (India):
1 Tech Lead
2 Sr. Engineers
1 SDET
1 Service Manager (Fractional)

Onshore (US)
1 Engagement Manager (Fractional
1 Sr. Dev
1 PL (8 weeks only)

India BasedSolution

Phase	2-Week Sprint Cost	Iterations (2-week Sprints)	Total Estimated Cost
Start-up and Onboarding	included		
Launch	$25,620	1	$25,620
Execute	$25,620	25	$640,500
		Est Total:	**$666,120**

Pricing Assumptions

- Travel, if needed, is not included
- A project change request to increase scope, cost, or adjust focus may be completed at any time during the engagement

Offshore (India):
1 Technical Architect
1 Lead dev
2 Sr. Engineers
1 SDET
1 Service Manager (Fractional)

Onshore (US)
1 Engagement Manager (Fractional)

A = Accountable R = Responsible C = Consulted I = Informed

Activity	TEKsystems	MEWS
Application Vision & Scope (features & epics)	CI	AR
Application Architecture (per Customer standards)	CI	AR
Application Requirements	CI	AR
User Story Backlog / Tickets Creation and Management	CI	AR
User Story Backlog / Tickets Prioritization	CI	AR
UX Design (Per Customer Standards)	CI	AR
Testing User Stories / Tickets	AR	CI
Dev / Test Environment Setup & Access	CI	AR
Development and Unit Testing “where applicable” (per Customer coding standards)	AR	CI
Story / Ticket Demonstrations and Acceptance	AR	RC
Integration & Performance Testing and UAT	CI	AR
Promotion to Production	CI	AR
Knowledge Transfer	AR	RC
Team and Work Management (WoW)	AR	AR
Iteration Planning and Acceptance Criteria Management	CI	AR
Service Status and Performance Reporting	AR	CI

Launch

Data Capture

Gather existing documentation, artifacts, checklists and planning documents

Ways of Working

Define the intake process, and the definition of ready and done; define the roles, responsibilities and contracts

KA Plan/Checklists

Define checklists for Knowledge Acquisition, job shadow, reverse shadow and service delivery

Transition

System Understanding Document

Capture the details of the Applications under transition, including process & procedures, software, hardware, etc.

Status & Scorecards

Capture the service transition process tasks and activities, and rate each of the applications

Document Process Gaps

Conduct gap analysis and document Remediation plan

Steady State

Stabilization

Participate in all Support activities, 60 – 90 day KPI baselining & Performance Reporting

Strategy & Plan

Prepare the Continual Service Improvement plans for the engagement

Execute and Report

Continuous Improvement, Communication Management, and Value measurements

TEKsystems®

Thank you